REQUEST FOR QUOTATION . THISRFQ [ ] Is IS NOT A SMALL BUSINESS SET-ASIDE whhk, M FARRR

(THIS IS NOT AN ORDER) 1]
1. REQUEST NO. 2. DATE ISSUED 3. REQUISITION/PURCHASE REQUEST NO. 4. CERT. FOR NAT. DEF. RATING
SRP38013Q0342 06/18/2013 PR250375 e

AND/OR. DMS REG. 1
5a. ISSUED BY 6. DELIVER BY (Date)
GSO/C&P, US Embassy Manila, Seafront Compound, Roxas Blvd., Pasay City
5b. FOR INFORMATION CALL (NO COLLECT CALLS) 7. DELIVERY OTHER
NAME TELEPHONE NUMBER [ ] Fos pesTINATION (See Schedule)
AREA CODE NUMBER 9. DESTINATION
Bryan Nicklaus |. Gatmaitan 632 301-2971 a. NAME OF CONSIGNEE
8.TO:

a NAME b. COMPANY b. STREET ADDRESS
c. STREET ADDRESS c. CITY
d. CITY e. STATE f. ZIP CODE d. STATE e. ZIP CODE

10. PLEASE FURNISH QUOTATIONS TO THE
ISSUING OFFICE IN BLOCK 5a ON OR
BEFORE (ISP RUSNESSIinm:)

IMPORTANT: This is a request for information and quotations furnished are not offers, If you are unable to quote, please
so indicate on this form and return it to the address in Block 5a. This request does not commit the Government to pay any
costs incurred in the preparation of the submission of this quotation or to contract for supplies or service. Supplies are of
domestic origin unless otherwise indicated by quoter. Any representations and/or certifications attached to this Request for

07/02/2013 - 12:00 NN Quotation must be completed by the quoter
11. SCHEDULE (Include applicable Federal, State and local taxes)
ITEM NO SUPPLIES/ SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (b} (c) (d) (e) f

The US Embassy Manila invites you to submit a
quotation for the re-cabling of telecommunication
lines for one (1) U.S. Embassy Residence for the
proposed IP phone upgrade.

*Note: Please refer to the attached solicitation

*Price offer shall be firm-fixed price, VAT Exempt.

----------------- nothing else follows------------eeeeex

NAGO~<  NVW /

a. 10 CALENDAR DAYS (%)
12. DISCOUNT FOR PROMPT PAYMENT

}

b. 20 CALENDAR DAYS (%)

c. 30 CALENDAR DAYS (%)

d. CALENDAR DAYS
NUMBER PERCENTAGE

NOTE: Additional provisions and representations [X] are [ Jare not attached.
13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO 15. DATE OF QUOTATION
S ANE OF GUGTER SIGN QUOTATION
b. STREET ADDRESS 16. SIGNER
a. NAME (Type or print) b. TELEPHONE
c. COUNTY AREA CODE
d. CITY e STATE |f. ZIP CODE c. TITLE (Type or print) NUMBER

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition not usable

STANDARD FORM 18 (REV. 6-95)
Prescribed by GSA-FAR (48 CFR) 53.215-1(a)
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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE
The contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and

within the time specified. This price shall include all labor, materials, overhead and profit.

Total Price

VALUE ADDED TAX

Value Added Tax (VAT) shall not be included in the firm fixed price as it is not
applicable to this contract.

The US Government is exempt from payment of taxes as qualifying entity under Section
3 (b)(3) of Revenue Regulations No, 6-97 dated January 02, 1997. In accordance with this
regulation, all sales made by the contractors or suppliers to the U.S. Government are subject to
zero percent (0%) rate and are, therefore, not subject to the value added tax.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING
Mark materials delivered to the site as follows:
American Embassy
Manila, Philippines
(For: IM/TEL)
D. INSPECTION AND ACCEPTANCE
The COR, or his/her authorized representatives, will inspect from time to time the services being

performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.
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The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.

D.1  Substantial Completion

(a) "Substantial Completion" means the stage in the progress of the work as determined
and certified by the Contracting Officer in writing to the Contractor, on which the work (or a
portion designated by the Government) is sufficiently complete and satisfactory. Substantial
completion means that the property may be occupied or used for the purpose for which it is
intended, and only minor items such as touch-up. adjustments, and minor replacements or
installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final
completion.

(b) The "date of substantial completion" means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of the work
has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right
to take possession of and use the work upon substantial completion. Upon notice by the
Contractor that the work is substantially complete (a Request for Substantial Completion) and an
inspection by the Contracting Officer or an authorized Government representative (including any
required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial
Completion. The certificate will be accompanied by a Schedule of Defects listing items of work
remaining to be performed, completed or corrected before final completion and acceptance.
Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of
responsibility for complying with the terms of the contract. The Government's possession or use
upon substantial completion shall not be deemed an acceptance of any work under the contract.

D.2  Final Completion and Acceptance

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all
work required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.

D.2.2 The "date of final completion and acceptance" means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.
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D.2.3  Final Inspection and Tests - The Contractor shall give the Contracting Officer at least
five (5) days advance written notice of the date when the work will be fully completed and ready
for final inspection and tests. Final inspection and tests will be started not later than the date
specified in the notice unless the Contracting Officer determines that the work is not ready for
final inspection and so informs the Contractor.

D.2.4  Final Acceptance - If the Contracting Officer is satisfied that the work under the contract
is complete (with the exception of continuing obligations), the Contracting Officer shall issue to
the Contractor a notice of final acceptance and make final payment upon:

o Satisfactory completion of all required tests,

o a final inspection that all items by the Contracting Officer listed in the
Schedule of Defects have been completed or corrected and that the work is
finally complete (subject to the discovery of defects after final
completion), and

o submittal by the Contractor of all documents and other items required
upon completion of the work, including a final request for payment
(Request for Final Acceptance)

E. DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within seven (7) calendar days after the
date the Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than thirty (30) working
days after NTP.

The time stated for completion shall include final cleanup of the premises and completion of
punch list items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of PHP 7,790.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Default clause.

RFQ No. SRP3 80-]3-0-0342
CMR IP PHONE RE-CABLING UPGRADE
Page 5 of 37



CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(a) The time for submission of the schedules referenced in FAR 52.236-15,
"Schedules for Construction Contracts", paragraph (a), is hereby modified to reflect the due date
for submission as "Five (5) calendar days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for approval.

(c) The Contractor shall revise such schedules (1) to account for the actual progress
of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required
by the Contracting Officer to achieve coordination with work by the Government and any
separate contractors used by the Government. The Contractor shall submit a schedule, which
sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No extension of
time shall be allowed due to delay by the Government in approving such deliverables if the
Contractor has failed to act promptly and responsively in submitting its deliverables. The
contractor shall identify each deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule:
it shall be binding upon the Contractor. The completion date is fixed and may be extended only
by a written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,
(2) Constitute acceptance or approval of any delay, or
3) Excuse the Contractor from or relieve the Contractor of its obligation to

maintain the progress of the work and achieve final completion by the
established completion date.

Notice Of Delay - 1f the Contractor receives a notice of any change in the work, or if any other
conditions arise which are likely to cause or are actually causing delays which the Contractor
believes may result in late completion of the project, the Contractor shall notify the Contracting
Officer. The Contractor’s notice shall state the effect, if any, of such change or other conditions
upon the approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.
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Notice to Proceed

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the
work, commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

Working Hours - All work shall be performed during Monday to Friday 7:30AM — 4:30PM.
Other hours, if requested by the Contractor, may be approved by the Contracting Officer's
Representative (COR). The Contractor shall give 24 hours in advance to COR who will consider
any deviation from the hours identified above. Changes in work hours, initiated by the
Contractor, will not be a cause for a price increase.

Preconstruction Conference

A preconstruction conference will be held 10 days after contract award at the American
Embassy Manila, General Services Office (GSO) Seafront Compound Roxas Boulevard,
Pasay City Philippines to discuss the schedule, submittals, notice to proceed, mobilization and
other important issues that effect construction progress. See FAR 52.236-26, Preconstruction
Conference.

Deliverables - The following items shall be delivered under this contract:

Description Quantity Delivery Date Deliver to
Section G. Securities/Insurance 1 10 days after award CcO
Section E. Construction Schedule 1 10 days after award COR
Section E  Preconstruction Conference 1 10 days after award COR
Section G. Personnel Biographies ] 10 days after award COR
Section F. Payment Request 1 last calendar day of COR
each month
Section D. Request for Substantial 1 15 days before inspection ~ COR
Completion
Section D. Request for Final Acceptance 1 5 days before inspection COR
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F. ADMINISTRATIVE DATA
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government
employees. by name or position title, to take action for the Contracting Officer under this
contract. Each designee shall be identified as a Contracting Officer’s Representative (COR).
Such designation(s) shall specify the scope and limitations of the authority so delegated:;
provided, that the designee shall not change the terms or conditions of the contract, unless the
COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is Mr. William Prespare

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts". The following elaborates on the information contained in that
clause.

Requests for payment, may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated portion
of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work. the Contracting Officer shall make a determination as to the amount, which is then
due. If the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the
reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(1)(A) is hereby changed to 30 days.

Prompt payment will be processed upon receipt of the ORIGINAL INVOICE /
STATEMENT by FMC to be sent out to the following address only.

FINANCIAL MANAGEMENT CENTER (FMC)
Embassy of the United States of America

1201 Roxas Boulevard

Ermita, Manila

G. SPECIAL REQUIREMENTS

G.1.0  The Contractor shall furnish a performance and guarantee bond on form provided by and
from sureties acceptable to the Government in the amount of 20% of Contract Price.

G.1.1 The Contractor shall provide the information required by the paragraph above within ten
(10) calendar days after award. Failure to timely submit the required security may result in
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rescinding or termination of the contract by the Government. If the contract is terminated, the
contractor will be liable for those costs as described in FAR 52.249-10, Default (Fixed-Price
Construction), which is included in this purchase order.

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's execution
and completion of the work within the contract time. This security shall also guarantee the
correction of any defects after completion, the payment of all wages and other amounts payable
by the Contractor under its subcontracts or for labor and materials, and the satisfaction or
removal of any liens or encumbrances placed on the work.

G.1.3 The required securities shall remain in effect in the full amount required until final
acceptance of the project by the Government. Upon final acceptance, the penal sum of the
performance security shall be reduced to 10% of the contract price. The security shall remain in
effect for one year after the date of final completion and acceptance, and the Contractor shall pay
any premium required for the entire period of coverage.

G.2.0 Insurance - The Contractor is required by FAR 52.228-5, "Insurance - Work on a
Government Installation" to provide whatever insurance is legally necessary. The Contractor
shall at its own expense provide and maintain during the entire performance period the following
insurance amounts:

G.2.1 General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal injury)

1. Bodily Injury on or off the site stated in local currency (PHP):

Per Occurrence PHP 50,000.00
Cumulative PHP 100.000.00
2. Property Damage on or off the site in local currency (PHP):
Per Occurrence PHP 50,000.00
Cumulative PHP 100,000.00

G.2.2 The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or
customarily obtained in the location of the work. The limit of such insurance shall be as
provided by law or sufficient to meet normal and customary claims.

G.2.3  The Contractor agrees that the Government shall not be responsible for personal injuries
or for damages to any property of the Contractor, its officers, agents, servants, and employees, or
any other person, arising from and incident to the Contractor's performance of this contract. The
Contractor shall hold harmless and indemnify the Government from any and all claims arising
therefrom, except in the instance of gross negligence on the part of the Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.
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G.2.5 The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.

G.3.0 Document Descriptions

G.3.1 Supplemental Documents: The Contracting Officer shall furnish from time to time such
detailed drawings and other information as is considered necessary, in the opinion of the
Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or
omissions in the Contract documents, or to describe minor changes in the work not involving an
increase in the contract price or extension of the contract time. The Contractor shall comply with
the requirements of the supplemental documents, and unless prompt objection is made by the
Contractor within 20 days, their issuance shall not provide for any claim for an increase in the
Contract price or an extension of contract time.

G.3.1.1 Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or any other
departure from the contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

G.3.1.2 "As-Built" Documents: After final completion of the work, but before final acceptance
thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked
to show the details of construction as actually accomplished; and,

(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

G.4.0 Laws and Regulations - The Contractor shall, without additional expense to the
Government, be responsible for complying with all laws, codes, ordinances, and regulations
applicable to the performance of the work, including those of the host country, and with the
lawful orders of any governmental authority having jurisdiction. Host country authorities may
not enter the construction site without the permission of the Contracting Officer. Unless
otherwise directed by the Contracting Officer, the Contractor shall comply with the more
stringent of the requirements of such laws, regulations and orders and of the contract. In the
event of a conflict between the contract and such laws, regulations and orders, the Contractor
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed
course of action for resolution by the Contracting Officer.

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not
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inconsistent with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

G.4.3  The Contractor shall submit proper documentation and evidence satisfactory to the
Contracting Officer of compliance with this clause.

G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and at all
times take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by
or among those employed at the site. The contractor shall ensure the preservation of peace and
protection of persons and property in the neighborhood of the project against such action. The
Contracting Officer may require, in writing, that the Contractor remove from the work any
employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the project is deemed by the Contracting
Officer to be contrary to the Government's interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately give
notice, including all relevant information, to the Contracting Officer.

G.5.2  After award, the Contractor has ten calendar days to submit to the Contracting Officer a
list of workers and supervisors assigned to this project for the Government to conduct all
necessary security checks. It is anticipated that security checks will take 21 days to perform.
For each individual the list shall include:

Full Name

Place and Date of Birth

Current Address

Identification number

Completed RSO biographic data form for each personnel (Attachment 8 under
Section J)

3 pes. 27x2” colored ID picture

Local Police Clearance

Barangay Clearance

Original copy of NBI clearance (not more than 6 months old)

Failure to provide any of the above information may be considered grounds for rejection
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site,

RFQ No. SRP380-13-Q-0342
CMR 1P PHONE RE-CABLING UPGRADE
Page 11 of 37



G.5.3 The Contractor shall provide an English speaking supervisor on site at all times. This
position is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall
be new and for the purpose intended, unless otherwise specified. All workmanship shall be of
good quality and performed in a skillful manner that will withstand inspection by the Contracting
Officer.

G.7.0 Special Warranties

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in
conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information required to
make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and
effective. The contractor shall submit both the information and the guarantee or warranty to the
Government in sufficient time to permit the Government to meet any time limit specified in the
guarantee or warranty, but not later than completion and acceptance of all work under this
contract.

G.8.0 Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change
under that clause; provided, that the Contractor gives the Contracting Officer prompt written
notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 Zoning Approvals and Permits
The Government shall be responsible for:

- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications

- paying fees due for the foregoing; and.

- for obtaining and paying for the initial building permits.
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H. CLAUSES

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these

address(es):

http://acquisition.gov/far/index.html or, http:/farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.state.gov to see the links to the FAR. You may also use an Internet “search
engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current

FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause

52.204-7
52.204-9

52.204-10

52.209-6

52.213-4

52.222-1

52.222-19
52.222-50
52.223-18

52.225-10

52.225-13
52.225-14

52.228-4
52.228-5

Title and Date

CENTRAL CONTRACTOR REGISTRATION (DEC 2012)

PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR

PERSONNEL (JAN 2011)

Reporting Executive Compensation and First-Tier Subcontract Awards

(JUL 2010)

Protecting the Government's Interest When Subcontracting with

Contractors Debarred, Suspended, or Proposed for Debarment

(DEC 2010)

Terms and Conditions-Simplified Acquisitions (Other than Commercial

Items) (FEB 2012)

Notice to the Government of Labor Disputes (FEB 1997)

Child Labor — Cooperation with Authorities and Remedies (AUG 2010)

COMBATING TRAFFICKING IN PERSONS (FEB 2009)
Encouraging Contractor Policies to Ban Text Messaging While

Driving (AUG 2011)

Notice of Buy American Act/Balance of Payments Program—

Construction Materials (FEB 2000)

Restrictions on Certain Foreign Purchases (JUN 2008)

Inconsistency Between English Version and Translation of

Contract (AUG 1989)

Workers® Compensation and War-Hazard Insurance Overseas (APR 1984)

Insurance - Work on a Government Installation (JAN 1997)
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52.228-11
52.228-13
52.229-6

32.232:5

52.232-8

52.232-11
52.232-18
52.232-24
52.232-27
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14
52.243-4
52.243-5
52.244-6
52.245-9
52.246-12
52.246-21
52.249-2

52.249-14
52.249-10

Pledges of Assets (SEP 2009)

Alternative Payment Protection (JUL 2000)

Taxes - Foreign Fixed-Price Contracts (JUN 2003)

Payments under Fixed-Price Construction Contracts (SEP 2002)
Discounts for Prompt Payment (FEB 2002)

Extras (APR 1984)

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)
Payment by Electronic Funds Transfer — Central Contractor Registration
(OCT 2003)

Disputes (JUL 2002) Alternate I (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation. Structures,

Equipment, Utilities, and Improvements (APR 1984)
Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)

Cleaning Up (APR 1984)

Auvailability and Use of Utility Services (APR 1984)
Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)

Changes (JUNE 2007)

Changes and Changed Conditions (APR 1984)

Subcontracts for Commercial Items (DEC 2010)

Use & Charges (AUG 2010)

Inspection of Construction (AUG 1996)

Warranty of Construction (APR 1984)

Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate I (APR 1984)

Excusable Delay (APR 1984)

Default (Fixed-Price Construction) (APR 1984)
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The following clauses are set forth in full text:
DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal Identification
Card Issuance Procedures for all employees performing under this contract who require frequent
and continuing access to DOS facilities, or information systems. The Contractor shall insert this
clause in all subcontracts when the subcontractor’s employees will require frequent and
continuing access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
hitp://'www.state.gov/m/ds/ris/rpt/c21664.him .

(End of clause)
CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government
personnel and the public, work within government offices, and/or utilize government email.
Contractor personnel must take the following actions to identify themselves as non-federal
employees:

1) Use an email signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor™);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business
cards.

(End of clause)
DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(a) General. The contractor shall provide and maintain work environments and procedures
which will safeguard the public and Government personnel, property, materials, supplies, and
equipment exposed to contractor operations and activities; avoid interruptions of Government
operations and delays in project completion dates; and, control costs in the performance of this
contract. For these purposes, the contractor shall:
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(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having
Jurisdiction over occupational health and safety issues; and,

(3) Ensure that any additional measures the contracting officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i1) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault
circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also
require the use of a GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5
percent or combustible atmosphere, potential for solid or liquid engulfment, or other
hazards considered to be immediately dangerous to life or health such as water tanks.
transformer vaults, sewers, cisterns, etc.);

(vil) Hazardous materials — a material with a physical or health hazard including
but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any
operations which creates any kind of contamination inside an occupied building such as
dust from demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury, occupational
disease. or damage to or theft of property, materials, supplies, or equipment. The contractor shall
report this data in the manner prescribed by the contracting officer.

(c) Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with
this clause.
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(d) Written program. Before commencing work, the contractor shall:

(1) Submit a written plan to the contracting officer for implementing this clause. The
plan shall include specific management or technical procedures for effectively controlling
hazards associated with the project: and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(d) Notification. The contracting officer shall notify the contractor of any non-
compliance with these requirements and the corrective actions required. This
notice, when delivered to the contractor or the contractor’s representative on
site, shall be deemed sufficient notice of the non-compliance and corrective
action required. After receiving the notice, the contractor shall immediately
take corrective action. If the contractor fails or refuses to promptly take
corrective action, the contracting officer may issue an order suspending all or
part of the work until satisfactory corrective action has been taken. The
contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any suspension of work
order issued under this clause.

(End of clause)
652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)
(a) The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed;

(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of
said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner.
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the contracting officer.
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652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do
not profit personally from sales or other transactions with persons who are not themselves
entitled to exemption from import restrictions, duties, or taxes. Should the contractor experience
importation or tax privileges in a foreign country because of its contractual relationship to the
United States Government, the contractor shall observe the requirements of 22 CFR

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign
country.

I. LIST OF ATTACHMENTS

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT NO.PAGES
Attachment 1 Standard form 25, "Performance and Guaranty Bond” 2
Attachment 2 Reserved

Attachment 3 Drawings 5
Attachment 4 Breakdown of Price by Divisions 1

Of Specifications

Attachment 5 Scope of Work 9
Attachment 6 Philippine and American Holidays |

J. QUOTATION INFORMATION
A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform
the work described in this solicitation. At a minimum, each Offeror/Quoter must meet the
following requirements:

(1) Be able to understand written and spoken English;

2) Have an established business with a permanent address and
telephone listing;

(3) Be able to demonstrate prior construction experience with suitable
references;

4) Have the necessary personnel, equipment and financial resources
available to perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

(7) Have the ability to obtain or to post adequate performance security,
such as bonds, irrevocable letters of credit or guarantees issued by a
reputable financial institution;

(8) Have no adverse criminal record; and
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(9) Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE
OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
I a. Standard Form 18 including a completed 2

Attachment 4 "BREAKDOWN OF

PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS
b. Section A “price”
c. Section L “Representation and Certifications™
d. Bill of quantity of materials

Il Performance schedule in the form of a "bar -+
chart" and Business Management/Technical
Proposal.
(Total No. of Copies to include the original as one of the copies)

Submit the complete quotation to the address indicated on Standard Form 18, if mailed,
or the address set forth below, if hand delivered.

American Embassy Manila
General Services Office
Seafront Compound

Roxas Boulevard, Pasay city
Philippines 1300

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or
conditional assumptions taken with respect to any of the instructions or requirements of this
request for quotation in the appropriate volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "bar chart" indicating when the
various portions of the work will be commenced and completed within the required schedule.
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its
planned commencement and completion date.
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(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners,
partners, and principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this
project;

(3) A list of the names, addresses, and telephone numbers of
subcontractors and principal materials suppliers to be used on the project,
indicating what portions of the work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has
held over the past three years for the same or similar work. Provide the following information
for each contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead
contract and technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion
dates; Contract Peso value;

(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.

Evidence that the Offeror can provide the necessary personnel, tools, equipment
and financial resources needed to perform the work, to include but not be limited to:

(1) Financial statements describing your financial condition and capability,
including the audited balance sheet, income statement and cash flow statement
for the past 3 years;

(2) Certification of credit lines with banks/financial institutions, suppliers, etc.;

(3) List of company-owned tools and equipment relative to the performance of the
work under this project, providing full description, quantity and condition;

(4) Evidence that the Offeror has all current licenses and permits required by local
law (see DOSAR 652.242-73 in Section H).

(5) A copy of the Certificate of Insurance or a statement that the contractor will

get the required insurance, and the name of the insurance provider to be used.

RFQ No. SRP380-13-Q-0342
CMR IP PHONE RE-CABLING UPGRADE
Page 20 of 37



C. 52.236-27 SITE VISIT (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included in
any contract awarded as a result of this solicitation. Accordingly, offerors
or quoters are urged and expected to inspect the site where the work will
be performed.

(b) A site visit has been scheduled for June 20, 2013, 0900H to
01100H

(c) Participants will meet at 18 Jacaranda Road, North Forbes Park,
Makati City.

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: between PHP 1,000,000.00
to PHP 4,100,000.00

E. LATE QUOTATIONS. Late quotations shall be handled in accordance
with FAR 15.208.

E, 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY
REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at:

http://acquisition.gov/far/index.html/ or, http:/farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is
not available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo,
Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR.
http://www.statebuy.state.gov
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FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.

K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the

apparent successful quoter complies with the requirements of FAR 9.1, including:

e ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

o satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and
regulations.
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

L.1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

"Common parent", as used in this provision, means that corporate entity that owns
or controls an affiliated group of corporations that files its Federal income tax returns on
a consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the
number required by the IRS to be used by the offeror in reporting income tax and other
returns. The TIN may be either a Social Security Number or an Employer Identification
Number.

(b) All offerors must submit the information required in paragraphs (d)through (f) of this
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325
(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations
issued by the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting
requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherwise due under the contract.

(¢) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 USC 7701( ¢)(3)). If
the resulting contract is subject to the payment reporting requirements described in FAR 4.904,
the TIN provided hereunder may be matched with IRS records to verify the accuracy of the
offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

1
|
I.

TIN has been applied for.

TIN is not required because:

| ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that
does not have income effectively connected with the conduct of a trade or business
in the U.S. and does not have an office or place of business or a fiscal paying agent
in the U.S_;

| | Offeror is an agency or instrumentality of a foreign government;

| ] Offeror is an agency or instrumentaltiy of the Federal Government.

IN:
|
|

(e) Type of Organization.

[ ] Sole Proprietorship;
[ ] Partnership:
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[ ] Corporate Entity (not tax exempt);

[ ] Corporate Entity (tax emempt);

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ | International organization per 26 CFR 1.6049-4;
[ ] Other

(f) Common Parent.

[ ] Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this clause.
[ ] Name and TIN of common parent;

Name
TIN

(End of provision)

L.2  52.204-8 Annual Representations and Certifications. (DEC 2012)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
236220 for Construction Management, commercial and institutional building or Warehouse
construction; 237310 for Construction Management, highway road, street or bridge; 237990 for
Construction Management, outdoor recreation facility; 236118 for Construction Management,
residential remodeling; 237110 for Construction Management, water and sewage line and related
structures.

(2) The small business size standard is$28.5 million.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it
did not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

| | (i) Paragraph (d) applies.
| ] (i) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.
(¢)(1) The following representations or certifications in ORCA are applicable to this
solicitation as indicated:
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(1) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed $150,000.

(i11) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that—

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation. This provision applies to solicitations using funds appropriated in fiscal years
2008, 2009, 2010, or 2012.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.
(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the

Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This
provision applies to solicitations when the contract will be performed in the United States or its
outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD,
NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or
the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.
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(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations,
other than those for construction, when the solicitation includes the clause at 52.222-26. Equal
Opportunity.

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction
Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations
that are for, or specify the use of, EPA—designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act
Certificate. (Basic, Alternates I, 11, and I11.) This provision applies to solicitations containing the
clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision
with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $77.494, the provision
with its Alternate I applies.

(D) If the acquisition value is $77,494 or more but is less than $100,000, the provision
with its Alternate III applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned
Activities Relating to Iran—Representation and Certification. This provision applies to all
solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to—

(A) Solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business
Concerns.
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(2) The following certifications are applicable as indicated by the Contracting Officer:

[Contracting Officer check as appropriate.]

_ (1) 52.219-22, Small Disadvantaged Business Status.
_ (A) Basic.
_(B) Alternate I.
_(i1) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.
~(111) 52.222-48, Exemption from Application of the Service Contract Act to Contracts
for Maintenance, Calibration, or Repair of Certain Equipment Certification.
_(iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts
for Certain Services—Certification.
_(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate I only).
~(vi) 52.227-6, Royalty Information.

_(A) Basic.

_(B) Alternate 1.

_(vi) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website accessed through
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror
verifies by submission of the offer that the representations and certifications currently posted
electronically that apply to this solicitation as indicated in paragraph (c) of this provision have
been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of
the date of this offer.

FAR CLAUSE # TITLE DATE  CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result
in an update to the representations and certifications posted on ORCA.

(End of provision)
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L.3.  52.225-18 PLACE OF MANUFACTURE (SEPT 2006)
(a) Definitions. As used in this clause—

* Manufactured end product” means any end product in Federal Supply Classes (FSC)
1000-9999, except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of
components, or otherwise made or processed from raw materials into the finished product that is
to be provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(1) [ ] Inthe United States (Check this box if the total anticipated price of offered
end products manufactured in the United States exceeds the total anticipated
price of offered end products manufactured outside the United States); or

(2) [ ] Outside the United States.

L.4 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Address:
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Telephone Number:
[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the
following provision, the bidder/offeror shall include Defense Base Act insurance costs
covering those employees in their proposed prices. The bidder/offeror may obtain DBA
insurance directly from any Department of Labor approved providers at the DOL website
at http://www.dol.gov/owep/dlhwe/Iscarrier.htm. ]

L.5  652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES (JUN
2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories
of employees will be employed on the resultant contract, and, if so, the number of such
employees:

Category Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country nationals Local nationals:
where contract performance takes place in a

country where there are no local workers’ Third Country Nationals:
compensation laws

(4) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are local workers’ Third Country Nationals:

compensation laws

(b) The contracting officer has determined that for performance in the country of The
Philippines.
N_Workers’ compensation laws exist that will cover local nationals and third country
nationals.

__Workers’” compensation laws do not exist that will cover local nationals and third
country nationals.

(c) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the
bidder/offeror shall not purchase Defense Base Act insurance for those employees. However,
the bidder/offeror shall assume liability toward the employees and their beneficiaries for war-
hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4.

(d) RESERVED
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[.6.  52.225-25 Prohibition on Contracting with Entities Engaging in Sanctioned Activities
Relating to Iran—Representation and Certification. (Nov 2011)
(a) Definitions.
“Person”™—
(1) Means—

(i) A natural person;

(11) A corporation, business association, partnership, society, trust, financial institution,
insurer, underwriter, guarantor, and any other business organization, any other nongovernmental
entity, organization, or group, and any governmental entity operating as a business enterprise;
and

(111) Any successor to any entity described in paragraph (1)(ii) of this definition; and

(2) Does not include a government or governmental entity that is not operating as a business
enterprise.
“Sensitive technology™—
(1) Means hardware, software, telecommunications equipment, or any other technology that
is to be used specifically—

(i) To restrict the free flow of unbiased information in Iran; or

(i1) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and

(2) Does not include information or informational materials the export of which the
President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the
International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).

(b) The offeror shall e-mail questions concerning sensitive technology to the Department of
State at CISADAI06(@state.gov.
(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in

accordance with 25.703-4, by submission of its offer, the offeror—

(1) Represents, to the best of its knowledge and belief, that the offeror does not export any
sensitive technology to the government of Iran or any entities or individuals owned or controlled
by, or acting on behalf or at the direction of, the government of Iran; and

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not
engage in any activities for which sanctions may be imposed under section 5 of the Iran
Sanctions Act. These sanctioned activities are in the areas of development of the petroleum
resources of Iran, production of refined petroleum products in Iran, sale and provision of refined
petroleum products to Iran, and contributing to Iran's ability to acquire or develop certain
weapons or technologies.

(d) Exception for trade agreements. The representation requirement of paragraph (¢)(1) and
the certification requirement of paragraph (c)(2) of this provision do not apply if—

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4,
52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and
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(2) The offeror has certified that all the offered products to be supplied are designated
country end products or designated country construction material.

(End of provision)
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ATTACHMENT #1

Standard From 25, "Performance and Guaranty Bond”
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ATE BOND EX|
PERFORMANCE BOND Em&acu ECUTED (MU’Sf be same or later than date of OMB No.: 9000-0045
(See instructions on reverse) Expires:  11/30/2012

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington,
DC 20405

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X" one)
D INDIVIDUAL [:] PARTNERSHIP
[] JOINT VENTURE [_] corPORATION

STATE OF INCORPORATION

SURETY(IES) (Name(s) and business address(es) PENAL SUM OF BOND
MILLION(S) THOUSANDS HUNDRED(S) | CENTS
CONTRACT DATE CONTRACT NO.

OBLIGATION

We, the Principal and Surety (ies), are firmly bound to the Unites States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, bind ourselves in such sum "jointly and severally” as well as "severally" only for the
purpose of allowing a joint action against any or all of us. for all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS

The Principal has entered into the contract identified above.
THEREFORE

The above obligation is void if the Principal-

(a)(1) Performs and fuffills all the undertaking, covenants, terms, conditions, and agreements of the contract during the original term of the
contract and any extensions thereof that are granted by the Government, with or without notice of the Surety(ies) and during the life of any guaranty
required under the contract, and (2) performs and fulfills all the undertakings, covenants, terms conditions, and agreements of any and all duly
authorized modifications of the contract that hereafter are made. Notice of those modifications to the Surety(ies) are waived.

(b)  Pays to the Government the full amount of the taxes imposed by the Government, if the said contracts is subject to the Miller Act, (40 U.S.C.
270a-270e), which are collected, deducted, or withheld from wages paid by the Principal in carrying out the construction contract with respect to
which this bond is furnished.

WITNESS

The Principal and Surety(ies) executed this performance bond and affixed their seals on the above date.

PRINCIPAL
2, 3
SIGNATURE(S)
Seal Seal Seal
ol - Sodh - ) Corporate
NAME(S) & 1 * Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
= 2.
SIGNATURE(S) (Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
< ADDRESS
Corporate
E SIGNATURE(S) | ' z Sic;l
2 NAME(S)& |1 2.
TITLE(S
{Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 25 (REV. 5-96)

Pravious edition not usable Prescribed by GSA-FAR (48 CFR) 53.228 (b)



CORPORATE SURETY(IES) (Continued)

NAME & STATE OF INC. LIABILITY LIMIT ($)
m| ADDRESS
@ [sienaTure(s)|! 2 Corporate
= Seal
®| NaMES)& 1. 2
TITLE(S) g
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT ($)
| ADDRESS
7
E SIGNATURE(S) £ Corporate
Al names)a |1 7 Seal
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT ($)
al| ADDRESs
1 Z
E SIGNATURE(S) Corporate
g Seal
| MNAME(S)& |4, 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (S)
ADDRESS
w
E SIGNATURE(S)|" B Corporate
x Seal
Al namvE)a 1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT ($)
.| ADDRESS
'@ T,
(1 |SIGNATURE(S) & Corporale
g Seal
»| NamES)E [N 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT ($)
©| ADDRESS
1
E SIGNATURE(S) 3 Corporate
= Seal
»| NamEs) 8 |1 2.
TITLE(S)
{Typed)
BOND RATE PER THOUSAND ($) TOTAL ($)
PREMIUM
INSTRUCTIONS

1. This form is authorized for use in connection with Government
contracts. Any deviation from this form will require the written
approval of the Administrator of General Services.

2. Insert the full legal name and business address of the Principal in
the space designated "Principal” on the face of the form. An
authorized person shall sign the bond. Any person signing in a
representative capacity (e.g., and attorney-in-fact) must furnish
evidence of authority if that representative is not a member of the firm,
partnership, or joint venture, or an officer of the corporation involved.

3. (a) Corporations executing the bond as sureties must appear on
the department of the Treasury's list of approved sureties and must
act within the limitation listen therein. Where more than one corporate
surety is involved, their names and addresses shall appear in the
spaces (Surety A, Surety B, etc.) headed "CORPORATE

SURETY(IES)." In the space designated "SURETY(IES)” on the
face of the form, insert only the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit
of Individual Surety (standard Form 28) for each individual surety,
shall accompany the bond. The Government may require the surety
to fumish additional substantiating information concerning their
financial capability.

4. Corporation execuling the bond shall affix their corporate seals.
Individual shall execute the bond opposite the word " Corporate
Seal”, and shall affix an adhesive seal if executed in Maine, New
Hampshire, or any other jurisdiction requiring adhesive seals.

5. Type the name and title of each person signing this bond in the
space provided.

STANDARD FORM 25 (REV. 5-96) BACK
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Drawings
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ATTACHMENT #4

UNITED STATES DEPARTMENT OF STATE

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

It Total
em Division/Description Cost,
no. (PHP)

1 TOTAL LABOR COST

’ TOTAL COST FOR
MATERIAL/SUPPLY/EQUIPMENT/TOOL/TRANSPO.

3 CONTINGENCIES

4 OVERHEAD

5 PROFIT

6 GRAND TOTAL CONSTRUCTION COST
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Scope of Work
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April 19, 2013

PROJECT TITLE: CABLING INSTALLATION AND APPURTENANCE REQUIREMENTS

SITE:

CA1

G.1.9

G.1.2

CA13

FOR NEW TELECOMMUNICATION SYSTEM UPGRADE.

18 JACARANDA ST., NORTH FORBES PARK, MAKATI CITY

S COPE O F WORK

PROJECT DESCRIPTION

The Contractor shall furnish all required personnel, tools of trade,
appurtenance/related/consumable materials, equipment, and technical expertise in
laying/installation of cable trays/conduits/cables and restoration of its surroundings
affected by this project at 18 Jacaranda St., North Forbes Park, Makati City in
compliance with the attached drawings/layout and technical provisions contained
herein.

All installation, workmanship, equipment and materials shall conform to all act,
laws, rules and regulations having jurisdiction in the area where this project is to
be located, and to the current edition of the following standards or codes:

National Electrical Code (NEC)

Philippine Electrical Code (PEC)

National Electrical Manufacturing Assoc.(NEMA)
American National Standards Institute (ANSI)
National Fire Protection Association (NFPA)
Insulated Cable Engineers Association (ICEA)
Institute of Electrical & Electronic Engineers (IEEE)
Underwriter's Laboratories (UL)

Electrical Testing Laboratory (ETL)
Telecommunication Industry Association (TIA)

Codes and regulations are to be interpreted as minimum requirements and
shall in no way restrict the installation.

The work shall consist of:

a) Site preparation and installation of an appropriate/necessary barricade in
securing the area during execution of this project.

b) Cable tray Installation, conduit/pipe Installation including plastic molding, its
relevant conduit/pipe fittings and all related/relevant brackets/supports/hangers.

c) CAT6 cable installation, cable termination and testing, patch panel terminal
blocks/ modular jacks installation.

General Paragraphs 01010 - 1



C.2

GC.24

C211

C.21.2

€.2:1.3

C22

C.2.21

c222

C.223

C224

d) Metal cabinet rack and metal cabinet installation for patch panel terminal
including all related/relevant brackets/supports/hangers.

f) Grounding system/power supply installation for cabinet rack and all associated
equipments.

g) Removal and dismantling of all old/obsolete/unused
conduits/pipes/moldings/cables/boxes.

h) Restoration of wall/ceiling/floor and its surroundings affected by this project to
its original material, shape, color, surface, and etc.

h) Hauling and disposal of debris.

TECHNICAL PROVISION

PREPARATION/CEILING OPENNING

Necessary/appropriate barricade in securing the area during execution of this
project.

Saw/cut ceiling surface using an appropriate cutter with a minimal opening, neat,
parallel, and straight lines.

Perform drilling and chipping of concrete wall and other related materials for
conduit/piping layout including the penetration are required.

CABLE TRAYS/CONDUITS/PIPES, PULL BOXES, UTILITY BOXES, AND PULL
WIRES.

Cable tray should be 8 inches (200 mm) in Width with 4 inches (100 mm) side rails
INEMA VE 1 and should be using gauge no. 16 metal sheet. (Refer to
drawing/Sheet no. 2)

Cable tray should have an appropriate bracket support, hanger, wall/ceiling anchor
to secure against sagging, displacement, and bending.

Cable tray should be powder bake-coated finishing/Orange color.
All new conduits/pipes should be PVC pipe, schedule 40, unless otherwise

specified and should have three (3) clamps /2 holes-strap on every ten (10) feet
length of conduits/pipes with an appropriate box connectors/locknut/bushing,

General Paragraphs 01010- 2



C225

C226

C.227

C.228

C229
C23

C.2.31

C.2.3.2

bracket support, hanger, wall/ceiling anchor to secure against sagging,
displacement, and bending. (Refer to drawing/Sheet no. 2 & 3)
a) Use the existing available riser conduits/pipes per location/ICM are required

Additional riser conduit/pipe should have two (2) pcs. of two & a half (2-1/2) inches
(62.5 mm) diameter PVC pipes with conceal homerun from Garage area up to
Attic area. (Refer to drawing/Sheet no. 2 & 3)

All new plastic moldings should be latching raceway type with adhesive backing
and related fittings. Newly installed moldings should be sprayed paint finished and
to be matched with the existing color of the ceiling/wall and other related materials.
a) Use plastic molding for all new drops and replace all existing moldings to
accommodate the new CAT6 cable drop.

All new metal pull boxes should be gauge no. 18 (minimum) and should be
powdered bake-coated finished/Orange color with an appropriate bracket support,
hanger, wall/ceiling anchor to secure against sagging, displacement, and bending.
(Refer to drawing/Sheet no. 2 & 3)

All junction/utility/surface boxes are PVC or equivalent/deep type and all surface
boxes should be sprayed paint finished and to be matched with the existing color
of the ceiling/wall and other raleted materials.

All newly installed conduits/pipes should have one (1) extra pull string/nylon for
future use.

CABLE INSTALLATION, CABLE TERMINATION AND TESTING, PATCH PANEL
TERMINAL BLOCK/MODULAR JACK INSTALLATION.

All new cables should be CAT6 cable type/UL Approved, four (4) pairs/24 AWG
and color coded standard shall strictly follows as per specified below: (Refer to
drawing/Sheet no. 1)

a) |IP PHONE/ICM- BLUE COLOR

b) RADIO COMMUNICATION- GREEN COLOR

c) DATA/OpenNet — ORANGE COLOR

All newly installed cables should be terminated from the patch panel terminal
block/other related terminal block and to the RJ 45/modular jack and should strictly
follow the standard termination process to ensure the best connection and

General Paragraphs 01010 - 3



€233

C234

€.23.5

C24

C241

C242

reliability for all terminations. All cables should be supported with cable tie/nylon to
secure against loss connection and displacement.

All new drops should have a minimum of two (2) units of RJ 45 Modular Jack with
an appropriate faceplate or otherwise specified. Color coded standard for modular
jack shall strictly follows as per specified below: (Refer to drawing/Sheet no. 1, 2,
&3)

a) IP PHONE/ICM- BLUE COLOR

b) RADIO COMMUNICATION— GREEN COLOR

c) DATA/OpenNet — ORANGE COLOR

All new patch panel terminal blocks (19 inches rack or wall mount) should have

label marker for proper identification and should be installed as per follows. (Refer

to drawing/Sheet no. 1)

a) 6 Units - 24 Port CAT6/19 inches Rack mount type/1U inside IP PBX RACK
CABINET at Garage area, Basement.

b) 3 Units - 24 Port CAT6/ Wall mount type/1U from the New Metal Cabinet at
Attic Area.

c) 1 unit - 12 Port CAT6/ Wall mount type/1U in Dressing Room at T/B Main
Guest Room.

d) 1 unit - 12 Port CAT6/ Wall mount type/1U inside the dressing cabinet at Main
Guest Room.

The Contractor should perform the necessary documentations for all cable
termination and testing particularly the cable length per drop and can certify that a
Cat 6 connector complies with TIA-568 within 20 calendar days after the date of
final acceptance

METAL CABINET RACK AND METAL CABINET INSTALLATION

Metal cabinet rack should be installed inside the cabinet at Garage area, wall-
mount type with 32 inches (800 mm) in Height, fully welded construction with 14
gauge steel, and designed to hold a 19 inches equipment with an appropriate
bracket support, hanger, and anchor bolt to secure against falling, misalignment,
displacement to

Metal cabinet rack should be installed in Attic Area, with four (4) adjustable panel
mounting members to accommodate equipment with different depths, with hinged
front cabinet door and plexiglass panel, with front door locks/keys, with two (2)

General Paragraphs 01010 - 4



C.243

C244

C.25

C.251

C.2.5.2

C3

C.31

C.3.2

C4

C.4.1

detachable side panel with screw, with vented top and bottom covers, and with
service fans/ two (2) shelves/two (2) power strips outlets /multi-grounding terminal
block,

Metal cabinet should have be a wall-mount type with 24 inches (600 mm) in
Length x 20 inches (500 mm) in Height x 10 inches (250 mm) in Depth, with Fire
Resistance backboard, and with hinged front door with lock/key.

Metal cabinet rack and Metal cabinet should be epoxy high quality powder coated
finishing/Black color. (Refer to drawing/Sheet no. 1)

GROUNDING SYSTEM/POWER SUPPLY INSTALLATION

Grounding system should have a 5 Ohms resistance or must lower, with # 2 AWG
stranded Copper wires/Bare, with % inch diameter x 10 ft long grounding rod/hard
drawn with clamp and to be bonded to the new multi-grounding terminal block.

Power supply should have a 2 - 10 AWG Copper wires/stranded (Red/Black) with
1- 10 AWG Copper Wire/stranded (White) and 1- 10 AWG Copper Wire/stranded
(Green) into % inch diameter PVC pipe, with 30A- duplex outlet/3 prong to be
installed beside the metal cabinet rack.

PERSONNEL

The Contractor shall provide sufficient personnel possessing the skills and
knowledge to perform the work required of this project.

Immediately on commencement of work, the Field Superintendent / Project
Engineer to be assigned to this project should be knowledgeable English speaking
and expected to be on the project site at all times for consultation(s) with regards to
the progress of the project and to be able to resolve any expected / unexpected
situations with the work or work performance.

QUALITY CONTROL

All works should be done in favorable weather conditions or the work should be
suitably protected from the weather.
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C4.2

C43

C44

C45

C46

C.5

C.5.1

C.52

All damages inflicted on the existing surrounding structures and property resulting
from the performance of this project must repaired/restored to its original condition
at the Contractor's expense.

Proposed material submittals required of the Contractor shall be submitted within
seven (7) calendar days after Notice of Award to allow sufficient time for
processing, review, approval and procurement before the Contractor is ready to use
the material. No material shall be used prior to written approval. Submittals shall be
prepared and assembled as follows:
a) Submit three (3) copies of each submittal including the manufacturer's
brochures, reports, and certificates.
b) Present all submittals for each specification section as a complete bound
volume, titled with project title and contract number.

Liquidated damages of Php 7,790.00 shall be assessed for each day the work
remains incomplete beyond the work deadline.

The Contractor should submit a 100% AS-BUILT DRAWING into a Microsoft
VISIO 2007 file or approved equivalent into a Compact Disk (CD) and all
documentations for all cable termination, certifications, and testing results within
20 calendar days after the date of final acceptance.

The Contractor should guarantee workmanship for 3 months determined from the
date of final acceptance.

WORKING HOURS

Working hours shall be from 0730 hours to 1630 hours, from Monday to Friday
except for designated Saturdays/Sundays and Holidays.

WORK OUTSIDE REGULAR HOURS: If the Contractor desires to carry on work
outside regular hours or on non-working days and Government Holidays, the
Contractor shall submit a request in writing a minimum of three (3) calendar days to
the COR prior to start of work. The Contractor shall allow ample time to enable
satisfactory arrangements to be made by the COR inspecting the work in progress.
The USG reserves the right to temporarily or permanently cancel permission to work
outside regular hours. At night, the Contractor shall light the different parts of the
work as directed by the COR. All utility interruptions shall be made after normal
working hours or on weekends. Anticipated costs shall be included in the bid.
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C.6

C.6.1

C.6.2

C.6.3

Cb64

C.7
C71

C7.2

C.s8

C.81

Cc.8.2

C.9

C.91

SPECIFIC TASK

The Contractor shall furnish all required personnel, all materials including the
consumable, tools of trade, equipment, and technical expertise in
installation/laying of cable trays/conduits/pipes/cables/boxes and other
related/relevant materials.

The Contractor shall be required to complete the work under this contract within
Thirty (30) Working Days after the date the Contractor receives the Notice to
Proceed; execute the work diligently, and complete the entire work ready for use.
The time stated for completion shall include final cleanup of the premises.

The Contractor shall maintain a "Daily Report On-site", completed daily and on-site
Network Analysis System, the Contractor may use the Critical Path Method (CPM),
the Program Evaluation and Reporting Technique (PERT), Gantt Chart. Data to be
reported includes data on workers by classification, the move-on and move-off of
construction equipment furnished by the prime and subcontractor or furnished
materials and equipment delivered to the site.

The Contractor shall continuously, during the progress of the work, remove, and
dispose of dirt/debris, and keep work area clean/neat/orderly in such order as to
prevent safety hazards. Garbage and debris shall be collected and removed from
the job-site daily.

PROHIBITIONS

Smoking is strictly prohibited at the work site.

Contractor to use common/public toilet in the residence, which will be
assigned/approved by the COR or Facility Management.

SECURITY

Contractor’'s personnel/workers must stay within the working site and not wandering
around the adjacent areas not covered under this Scope of Work.

Contractor's personnel/workers are prohibited to stay inside the residence after
working hour.

GOVERNMENT-FURNISHED FACILITIES AND SERVICES

The Contractor shall be permitted to erect at or near the site of the work, only such
temporary facilities as are specifically required by the specifications or as may be
approved in writing by the Contracting Officer. Approval of the Contractor's proposal
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C.9.2

C.93

C.10

C.10.1

C.11

C.111

C.11.2

C.11.3

C114

to erect temporary facilities will be granted only upon submission of a plan which
indicates the nature of temporary facilities to be constructed, including layout, size,
and type of construction. The Contractor's temporary facilities shall be constructed
only within the area designated. The Contractor's temporary facilities shall be
constructed of new or "like new" materials so as to present a general appearance
which is consistent with other similar temporary facilities at the Compound.
Temporary facilities shall be of sufficiently strong materials and construction so as to
minimize hazards to nearby facilities during high winds. All temporary facilities shall
be removed and the site restored to its original condition, when so directed by the
Contracting Officer or his Authorized Representative, prior to final payment.

The Contractor's temporary Storage Area shall be located where directed and
approved by COR.

All temporary connections to existing utility lines like electric and water required for
this project will be provide by the Contractor all materials and equipment required for
the reconnection of lines shall be on site prior to start of work, and shall be
determined/approved by the COR/FM,. The Contractor shall enforce strict utilities
conservation practices.

GOVERNMENT-FURNISHED MATERIALS

IP PBX Switch and all associated equipments, UPS, and AVR.

SAFETY REQUIREMENTS

The Contractor should provide a 100% safety of the personnel/workers and
implement the safety program.

The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health
Administration), Local Safety, Health requirements, and shall assume for full
responsibility and liability for compliance with all other applicable standards and
regulations pertaining to accident prevention, life, health, safety personnel, as well
as preventing damage of materials, supplies, equipments.

Providing each employee with initial safety indoctrination/ instruction to enable the
employee to perform work in a safe manner. These instructions shall include
pertinent safety regulations, specific hazards expected, availability of medical
facilities, reporting of accidents, and the proper use of safety equipment and traffic
safety program requirements.

Provide the necessary safety signs within the working area and other related
areas.
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C.11.5 The Contractor will be responsible for all injuries that may occurred to his/her
personnel/workers on-site.

T Nothing follows//Himiiiiiiiiiniiiiiiiiiinig
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ATTACHMENT #6
Philippine and American Holidays

(a) The Department of State observes the following days as holidays:

New Year’s Day (U.S./PHL) January 1

M. L. King Jr. Day (U.S.) 3" Monday of January
U.S. President’s Day (U.S.) 3" Monday of February
Maundy Thursday (PHL) Movable Date

Good Friday (PHL) Movable Date

Bataan & Corregidor/Heroism Day (PHL) April 9

Philippine Labor Day (PHL) May 1

U.S. Memorial Day (U.S.) Last Monday of May
Philippine Independence Day (PHL) June 12

U.S. Independence Day (U.S.) July 4

Eid-ul-Fitr (PHL) Movable Date

Ninoy Aquino Day (PHL) August 21

U.S. Labor Day (U.S.) 1* Monday of September
Columbus Day (U.S.) 2" Monday of October
All Saints” Day (PHL) November 1

U.S. Veterans Day (U.S.) November 11

U.S. Thanksgiving Day (U.S.) 4™ Thursday of November
Christmas Day (U.S./PHL) December 25

Rizal Day (PHL) December 30

Last Day of the Year (PHL) December 31

Any other day designated by Federal law, Executive Order, or Presidential Proclamation.

(b) When any such day falls on a Saturday or Sunday, the following Monday is observed.
Observance of such days by Government personnel shall not be cause for additional
period of performance or entitlement to compensation except as set forth in the contract.
If the contractor’s personnel work on a holiday, no form of holiday or other premium
compensation will be reimbursed either as a direct or indirect cost, unless authorized
pursuant to an overtime clause elsewhere in this contract.
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